OPTIONS AND UPGRADES Effective October 25, 1985



Wood Deck, 12' x 25', with Two Cor Stairs From Decks Four Feet o Stairs From Decks Over Four F	r Less to G	Grade	\$3600 Included \$ 275
Patio 12' X 16' Each Additional Square Foot			\$1750 \$ 9
Automatic Garage Door Openers (two garage door openers with controls)			\$ 780
One Double Light Exterior Floodlight (mounted on house with two interior switches) Additional Double Light Exterior Floodlight			\$ 195
			\$ 125
Optional Interior Doors Double Six-Panel Doors (2) 2'0" X 6'8" Double French Doors (2) 2'0" X 6'8"			
Power Furnace Humidifier (Aprilaire 110)			\$ 500
Intercom (Nutone IMA 3003-master and five stations)			\$1150
Eyeball Interior Ceiling Spotlight			\$ 95
Whirlpool Tub in Master Bath (American Standard Lexington, 3' X 5')			\$2500
Upgraded Bathroom Ceramic Tile in Full Baths (per bath)			\$ 250
Extra Outlets Television Telephone Jack 110 Volt Outlet on Separate Circuit Ceiling Outlet Exterior Weatherproof Outlet			\$ 50 \$ 35 \$ 100 \$ 50 \$ 200
Jenn-Air Accessories Additional Coil Cartridge Wok Griddle Grill Cover w/Wood Handles			\$ 100 \$ 94 \$ 44 \$ 18
Vegi Bowl Stainless Steel Kitchen Sink			\$ 125
Optional First Floor Bedroom or Office (Lindsay House Only) w/Optional Bath with Shower			\$12.500 \$14,500
	LINDSAY	PARK	GATE
Upgraded Roof Prestique II	\$1825	Standard	Standard
Cedar Shake Roof	\$5375	\$4060	\$4755
Stained Oak Floors Living Room Dining Room Family Room Kitchen/Breakfast Room Powder Room	\$1115 \$1015 \$1575 \$1215 \$ 90	\$1155 \$1100 \$1285 \$1515 Standard	\$1170 \$ 990 \$1190 \$1455 Standard
Finished Basement Recreation Room	\$7327	\$8205	\$9840
(Per Plan in Sales Brochure) w/real wood wainscot panellin stained chair railing, and carpeting in room & on stairs			
Full Tub Bath w/Tile Floor	\$2850	\$2850	\$2850
Wet Bar w/Counter Top & Base Cabinets	\$ 575	\$ 575	\$ 700

Appliance, Lighting, and/or Carpeting Upgrades Available Upon Request

ALL OPTIONS NOT INCLUDED IN ORIGINAL CONTRACT TO BE FINANCED AS PART OF MORTGAGE MUST BE SUBMITTED ON AN ADDENDUM, PAID FOR IN CASH, AND ARE SUBJECT TO BUILDERS SCHEDULE AND CUT OFF DATES.

Options/prices subject to change without notice